

Application No- 100824814
Electricity Distribution Division-II, Allahabad

ESTIMATE
 (200 - 209)

Estimate framed by S.E. Balrampur
 for supply of est. Jitendra Kumar Kushwaha
 S/o Banshilal Kushwaha Bansilal District Allahabad
 P.O. Motihari Naxa
 Load Motihari M.P. Saidabad

Head of Council 03FP Worked Involved Unit Cost 1001

1. 11 KV Line	K.M. at the Rate of Rs.	PKM
2. L.T. Line 3 phase	Supports Vide Schedule No.	Rs.
3. Extra cost for Section Poles	Vide Schedule No.	Rs.
4. Extra for tea of	Vide Schedule No.	Rs.
5. Extra Cost Underground crossing	Vide Schedule No.	Rs.
6. Extra for	As per details enclosed	Rs.
Total Rs.		<u>.....</u>

Length of line chargeable to the Corporation Meters
 Length of line chargeable to the consumers beyond free limit Meters
 Total Meters

- CESSG 7 (a) 11-KV Sub-Station Rs.
- (b) Increasing capacity from KVA to KVA Vide Schedule No.
- 1. Fixed Charge @ 640/- per H.P.
- 2. System Loading charges @ Rs.
- 3. 1/2 P.V.C. Cable 4*25 mm² shall be provided by consumer

Rs.
 Rs. 1340 = 61340 = 00
 Rs. 900 = 00
 Rs.
 Grand Total Rs. 2240 = 00

The H. T. / L. T. line would be tapped from Motihari Feeder Sub-station in Village Bansilal emanation from 33/11 KV Sub-station at Balrampur

Certified that the costing of the works involved has been done according to Standard schedules framed in the Division on current basic rates.

Line chart on its back
Jitendra Kumar Kushwaha
 अवर अभियन्ता

[Signature]
 Sub-Divisional Officer
शिव प्रसाद पाठक

Checked by [Signature] Allocation Checked [Signature]
 अवर अभियन्ता
 प्रयागराज

Estimated Sanctioned
 No. 398/22-23

Computer [Signature] Divisional Accountant

- No. EDDA/11 date
- 1 Sub-Divisional Officers, Phulpur, Handa, Seeron, Phaphamau, Jhansi
 - 2 Divisional Accountant
 - 3 Assistant Engineer (Revenue)

EXECUTIVE ENGINEER
[Signature]
 EXECUTIVE ENGINEER